

REKAPITULACE STAVBY			
Kód:	3		
Stavba:	ČOV Přitluky		
KSO:			
Místo:	Přitluky	CC-CZ:	
		Datum:	6.6.2016
Zadavatel:			
Obec Přitluky			
Uchazeč:			
Vyplň údaj			
Projektant:			
NDCon s.r.o.			
Poznámka:			
Cena bez DPH			0,00
DPH základní snížená			0,00
Cena s DPH			0,00

Návod na vyplnění

Měnit lze pouze buňky se šedým podbarvením!

1) v Rekapitulaci stavby vyplňte údaje o Uchazeči (přenesou se do ostatních seřaz i v jiných listech)

2) na vybraných listech vyplňte v sestavě Soupisu prací ceny u položek

Podrobnosti k vyplnění naleznete na poslední záložce s Pokyny pro vyplnění

REKAPITULACE OBJEKTŮ STAVBY A SOUPISŮ PRACÍ

Kód:3

Stavba:ČOV Přitluky

Místo:Přitluky

Zadavatel:Obec Přitluky

Uchazeč:

Datum:6.6.2016

Projektant:NDCon s.r.o.

Kód	Objekt, Soupis prací	Cena bez DPH [CZK]	Cena s DPH [CZK]
Náklady stavby celkem		0,00	0,00
PS 01	Technologie stavby	0,00	0,00
PS 02	Technologické elektroinstalace	0,00	0,00
SO 01.1	Čerpací jímka	0,00	0,00
SO 01.2	Mechanické předčištění	0,00	0,00
SO 01.3	Technologická linka	0,00	0,00
SO 01.4	Provozní objekt	0,00	0,00
SO 01.5	Rekonstrukce kombinovaných mělkých nádrží	0,00	0,00
SO 01.6	Výtokový objekt do recipientu	0,00	0,00
SO 01.7	Arešlové oplocení	0,00	0,00
SO 01.8	Elektroinstalace-sílnoproud	0,00	0,00
SO 02.1	Tlaková kanalizace	0,00	0,00
SO 02.2	Gravitační kanalizace	0,00	0,00
SO 02.3	Přípojka vodorodu	0,00	0,00
SO 02.4	Vnitroarešlová komunikace	0,00	0,00
SO 02.5	Likvidace dešťových vod	0,00	0,00
SO 02.6	Přípojka nízkého napětí	0,00	0,00
SO 03.1	Čerpací stanice	0,00	0,00
SO 03.2	Oxidační příkop	0,00	0,00
SO 03.3	Spojovací potrubí	0,00	0,00
VON	vedlejší a ostatní náklady	0,00	0,00

[illegible][illegible][illegible]

Q. No.	Q. Text	Ans.
Q. 1	What is the difference between a <i>function</i> and a <i>method</i> ?	A function is a block of organized, reusable code that is used in your program. A method is a function that is associated with an object.
Q. 2	What is the difference between a <i>function</i> and a <i>method</i> ?	A function is a block of organized, reusable code that is used in your program. A method is a function that is associated with an object.
Q. 3	What is the difference between a <i>function</i> and a <i>method</i> ?	A function is a block of organized, reusable code that is used in your program. A method is a function that is associated with an object.
Q. 4	What is the difference between a <i>function</i> and a <i>method</i> ?	A function is a block of organized, reusable code that is used in your program. A method is a function that is associated with an object.
Q. 5	What is the difference between a <i>function</i> and a <i>method</i> ?	A function is a block of organized, reusable code that is used in your program. A method is a function that is associated with an object.
Q. 6	What is the difference between a <i>function</i> and a <i>method</i> ?	A function is a block of organized, reusable code that is used in your program. A method is a function that is associated with an object.
Q. 7	What is the difference between a <i>function</i> and a <i>method</i> ?	A function is a block of organized, reusable code that is used in your program. A method is a function that is associated with an object.
Q. 8	What is the difference between a <i>function</i> and a <i>method</i> ?	A function is a block of organized, reusable code that is used in your program. A method is a function that is associated with an object.
Q. 9	What is the difference between a <i>function</i> and a <i>method</i> ?	A function is a block of organized, reusable code that is used in your program. A method is a function that is associated with an object.
Q. 10	What is the difference between a <i>function</i> and a <i>method</i> ?	A function is a block of organized, reusable code that is used in your program. A method is a function that is associated with an object.

Section 1: General Information	
Project Name	Project Alpha
Project Number	12345
Project Manager	John Doe
Project Status	In Progress
Project Start Date	2023-01-01
Project End Date	2023-12-31
Project Budget	\$1,000,000
Project Location	New York, NY
Project Description	Development of a new software application for project management.

Section 2: Project Details	
Task Name	Task 1
Task ID	1
Task Status	Completed
Task Start Date	2023-01-01
Task End Date	2023-01-31
Task Budget	\$100,000
Task Location	New York, NY
Task Description	Initial project setup and planning.

Section 3: Financial Summary	
Category	Category 1
Item Name	Item 1
Item ID	1
Item Status	Active
Item Start Date	2023-01-01
Item End Date	2023-01-31
Item Budget	\$100,000
Item Location	New York, NY
Item Description	Initial project setup and planning.

[illegible]

[illegible]

[illegible][illegible][illegible]

REKAPITULACE ČLENĚNÍ SOUPISU PRACÍ

[illegible]

SOUPIS PRACI

[illegible]

[illegible]

[illegible]

REKAPITULACE ČLENĚNÍ SOUPISU PRACÍ		
Název: <u>ČOV Pílský</u>		
Město: <u>SD 02.1 - Tisková kancelář</u>		
Město: <u>SD 02.1 - Tisková kancelář</u>	Datum: <u>1.8.2019</u>	
Seznamitel: <u>Obec Pílský</u>	Podpisatel: <u>HEC s.r.o.</u>	
Podpisatel: <u>(podpis)</u>		
Místní: <u>Právo</u>		<u>Cena celkem [230]</u>
NÁKLADY souhrnné celkem		
HOV - Právo a jednání HOV		0,00
1 - Základní právo		0,00
2 - Právo jednání		0,00
3 - Právo jednání		0,00
4 - Právo jednání		0,00
5 - Právo jednání		0,00
6 - Právo jednání		0,00
7 - Právo jednání		0,00
8 - Právo jednání		0,00
9 - Právo jednání		0,00
10 - Právo jednání		0,00
11 - Právo jednání		0,00
12 - Právo jednání		0,00
13 - Právo jednání		0,00
14 - Právo jednání		0,00
15 - Právo jednání		0,00
16 - Právo jednání		0,00
17 - Právo jednání		0,00
18 - Právo jednání		0,00
19 - Právo jednání		0,00
20 - Právo jednání		0,00
21 - Právo jednání		0,00
22 - Právo jednání		0,00
23 - Právo jednání		0,00
24 - Právo jednání		0,00
25 - Právo jednání		0,00
26 - Právo jednání		0,00
27 - Právo jednání		0,00
28 - Právo jednání		0,00
29 - Právo jednání		0,00
30 - Právo jednání		0,00
31 - Právo jednání		0,00
32 - Právo jednání		0,00
33 - Právo jednání		0,00
34 - Právo jednání		0,00
35 - Právo jednání		0,00
36 - Právo jednání		0,00
37 - Právo jednání		0,00
38 - Právo jednání		0,00
39 - Právo jednání		0,00
40 - Právo jednání		0,00
41 - Právo jednání		0,00
42 - Právo jednání		0,00
43 - Právo jednání		0,00
44 - Právo jednání		0,00
45 - Právo jednání		0,00
46 - Právo jednání		0,00
47 - Právo jednání		0,00
48 - Právo jednání		0,00
49 - Právo jednání		0,00
50 - Právo jednání		0,00
51 - Právo jednání		0,00
52 - Právo jednání		0,00
53 - Právo jednání		0,00
54 - Právo jednání		0,00
55 - Právo jednání		0,00
56 - Právo jednání		0,00
57 - Právo jednání		0,00
58 - Právo jednání		0,00
59 - Právo jednání		0,00
60 - Právo jednání		0,00
61 - Právo jednání		0,00
62 - Právo jednání		0,00
63 - Právo jednání		0,00
64 - Právo jednání		0,00
65 - Právo jednání		0,00
66 - Právo jednání		0,00
67 - Právo jednání		0,00
68 - Právo jednání		0,00
69 - Právo jednání		0,00
70 - Právo jednání		0,00
71 - Právo jednání		0,00
72 - Právo jednání		0,00
73 - Právo jednání		0,00
74 - Právo jednání		0,00
75 - Právo jednání		0,00
76 - Právo jednání		0,00
77 - Právo jednání		0,00
78 - Právo jednání		0,00
79 - Právo jednání		0,00
80 - Právo jednání		0,00
81 - Právo jednání		0,00
82 - Právo jednání		0,00
83 - Právo jednání		0,00
84 - Právo jednání		0,00
85 - Právo jednání		0,00
86 - Právo jednání		0,00
87 - Právo jednání		0,00
88 - Právo jednání		0,00
89 - Právo jednání		0,00
90 - Právo jednání		0,00
91 - Právo jednání		0,00
92 - Právo jednání		0,00
93 - Právo jednání		0,00
94 - Právo jednání		0,00
95 - Právo jednání		0,00
96 - Právo jednání		0,00
97 - Právo jednání		0,00
98 - Právo jednání		0,00
99 - Právo jednání		0,00
100 - Právo jednání		0,00

SOUPIS PRÁCE									
Stav:		Dle příkazu							
Dro:		Dro: 01.1.2016							
SO 02.1 - Tiskové kování									
Měro:		Měro: 1.0.001							
Program:		Program: 002.01.01							
Měro (množství):		Měro (množství): 1.000000							
Měro (množství):		Měro (množství): 1.000000							
Měro		Měro		Měro		Měro		Měro	
Měro		Měro		Měro		Měro		Měro	
Měro		Měro		Měro		Měro		Měro	
Měro		Měro		Měro		Měro		Měro	
Měro		Měro		Měro		Měro		Měro	
Měro		Měro		Měro		Měro		Měro	
Měro		Měro		Měro		Měro		Měro	
Měro		Měro		Měro		Měro		Měro	
Měro		Měro		Měro		Měro		Měro	
Měro		Měro		Měro		Měro		Měro	
Měro		Měro		Měro		Měro		Měro	
Měro		Měro		Měro		Měro		Měro	
Měro		Měro		Měro		Měro		Měro	
Měro		Měro		Měro		Měro		Měro	
Měro		Měro		Měro		Měro		Měro	
Měro		Měro		Měro		Měro		Měro	
Měro		Měro		Měro		Měro		Měro	
Měro		Měro		Měro		Měro		Měro	
Měro		Měro		Měro		Měro		Měro	
Měro		Měro		Měro		Měro		Měro	
Měro		Měro		Měro		Měro		Měro	
Měro		Měro		Měro		Měro		Měro	
Měro									

Page 1 of 1

General Information	
Project Name	Project Name
Project Number	Project Number
Project Manager	Project Manager
Project Start Date	Project Start Date
Project End Date	Project End Date
Project Status	Project Status
Project Location	Project Location
Project Description	Project Description
Project Budget	Project Budget
Project Risk	Project Risk
Project Impact	Project Impact
Project Stakeholders	Project Stakeholders
Project Sponsor	Project Sponsor
Project Steering Committee	Project Steering Committee
Project Governance	Project Governance
Project Communication	Project Communication
Project Reporting	Project Reporting
Project Documentation	Project Documentation
Project Change Management	Project Change Management
Project Risk Management	Project Risk Management
Project Quality Management	Project Quality Management
Project Resource Management	Project Resource Management
Project Procurement Management	Project Procurement Management
Project Stakeholder Management	Project Stakeholder Management
Project Integration Management	Project Integration Management
Project Planning Management	Project Planning Management
Project Execution Management	Project Execution Management
Project Monitoring and Control Management	Project Monitoring and Control Management
Project Closing Management	Project Closing Management

Detailed Project Information	
Project Phase	Project Phase
Project Task	Project Task
Project Sub-Task	Project Sub-Task
Project Activity	Project Activity
Project Milestone	Project Milestone
Project Deliverable	Project Deliverable
Project Output	Project Output
Project Result	Project Result
Project Benefit	Project Benefit
Project Impact	Project Impact
Project Stakeholder	Project Stakeholder
Project Sponsor	Project Sponsor
Project Steering Committee	Project Steering Committee
Project Governance	Project Governance
Project Communication	Project Communication
Project Reporting	Project Reporting
Project Documentation	Project Documentation
Project Change Management	Project Change Management
Project Risk Management	Project Risk Management
Project Quality Management	Project Quality Management
Project Resource Management	Project Resource Management
Project Procurement Management	Project Procurement Management
Project Stakeholder Management	Project Stakeholder Management
Project Integration Management	Project Integration Management
Project Planning Management	Project Planning Management
Project Execution Management	Project Execution Management
Project Monitoring and Control Management	Project Monitoring and Control Management
Project Closing Management	Project Closing Management

Detailed Project Information	
Project Phase	Project Phase
Project Task	Project Task
Project Sub-Task	Project Sub-Task
Project Activity	Project Activity
Project Milestone	Project Milestone
Project Deliverable	Project Deliverable
Project Output	Project Output
Project Result	Project Result
Project Benefit	Project Benefit
Project Impact	Project Impact
Project Stakeholder	Project Stakeholder
Project Sponsor	Project Sponsor
Project Steering Committee	Project Steering Committee
Project Governance	Project Governance
Project Communication	Project Communication
Project Reporting	Project Reporting
Project Documentation	Project Documentation
Project Change Management	Project Change Management
Project Risk Management	Project Risk Management
Project Quality Management	Project Quality Management
Project Resource Management	Project Resource Management
Project Procurement Management	Project Procurement Management
Project Stakeholder Management	Project Stakeholder Management
Project Integration Management	Project Integration Management
Project Planning Management	Project Planning Management
Project Execution Management	Project Execution Management
Project Monitoring and Control Management	Project Monitoring and Control Management
Project Closing Management	Project Closing Management

[illegible]

SLOUPIS PRÁCI

Název: **Číslo příkazu:**
Místo: **SO 015 - Líniová dráhařský vod**
Datum: **číslo příkazu:**
Délka: **číslo příkazu:**
Místo: **číslo příkazu:**

Stránka: **4.4.276**
Projekt: **NEKAD - Líniová dráhařský vod**

Název		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo		Místo	
-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--	-------	--

[illegible][illegible]

>> skrytá soupce <<

[illegible]

List obsahuje:

Zpět na list:

<< detail dle strany >>

KRYCÍ LIST SOUPISU

Stavba:
ČOV Přibulky

Objekt:
SO 03.2 - Oxidační příkop

KSO:
Místo:
Přibulky

Zadavatel:
Přibulky

Uchazeč:
NDCCm s.r.o.

Projektant:
NDCCm s.r.o.

CC-CZ:
Datum:
6.6.2016

ČČ:
DČČ:
DČ:
DČČ:
DČČ:

Cena bez DPH			0,00
	Základ dívek	Ústřední dívek	Výše dívek
DPH kalkulace	0,00	21,00%	0,00
včetně	0,00	19,00%	0,00
Cena s DPH			0,00

REKAPITULACE ČLENĚNÍ SOUPISU PRACÍ

Stavba:
ČOV Přibulky

Objekt:
SO 03.2 - Oxidační příkop

Místo:
Přibulky

Zadavatel:
Přibulky

Uchazeč:
NDCCm s.r.o.

Datum:
6.6.2016

Projektant:
NDCCm s.r.o.

Kód dílu - Popis

Cena celkem [CZK]

Náklady soupisu celkem

0,00

SOUPIS PRACÍ

Stavba:
ČOV Přibulky

Objekt:
SO 03.2 - Oxidační příkop

Místo:
Přibulky

Zadavatel:
Přibulky

Uchazeč:
NDCCm s.r.o.

Datum:
6.6.2016

Projektant:
NDCCm s.r.o.

PC	TV	Kód	Popis	MJ	Množství	J.cena [CZK]	Cena celkem [CZK]	Cena celkem [CZK]
Náklady soupisu celkem								0,00
1	1	000001	Práce na výstavbě oxidacího příkopu	km	1,000			0,00

Práce na výstavbě:

1

Práce na výstavbě oxidacího příkopu

>> skrytá soupce <<

KRYCÍ LIST SOUPLIV			
Stanba:		C0V Pilsulky	
Objekt:			
SO 03.3 - Spojevací potrubí			
KSO:		CC-02:	
Místo:	Přístupy	Datum:	6.6.2016
Zadavatel:		IC:	
Přístupy		DiC:	
Uchazeč:		IC:	
		DiC:	
Projektant:		IC:	
NDCm s.r.o.		DiC:	
Použitím:			
Cena bez DPH			0,00
DPH vázaná	Základ daň	Stavba daň	Výše daň
volná	0,00	15,00%	0,00
	0,00	15,00%	0,00
Cena s DPH	v CZK	0,00	

REKAPITULACE ČLENĚNÍ SOUPISU PRACÍ	
Stavba: ČOV Vřitůvky	
Objekt: SO 03.3 - Spojovací potrubí	
Místo: Vřitůvky	Datum: 6.6.2016
Zadavatel: Vřitůvky	Projektoval: NDČa s.r.o.
Uchazeč:	
Kód díla - Právní	Cena celkem [CZK]
Náklady soupisu celkem	0,00

[illegible]

